
MAUREEN MARTEL & RONALD HOLLANDER

27 NAMPAUGH ROAD
PUTNAM VALLEY, NY  10579

SECTION: 51.81    BLOCK: 1  LOT: 25

R-3

SINGLE FAMILY RESIDENTIAL

ZONING ANALYSIS

OWNER:

LOCATION:

TAX MAP:

EXISTING ZONING:

EXISTING & PROPOSED USE:

ZONING REQUIREMENTS:

LOT COVERAGE:

LOT AREA:

IMPERVIOUS SURFACES:

SETBACKS:

SIDE (NORTH)           40.00'
SIDE (SOUTH)                               40.00'
FRONT                                        50.00'
REAR LAKEFRONT                       75.00'

EXISTING

20,658 SQ. FT.

2,306 SQ. FT.

PROPOSED

20,658 SQ. FT.

2,921 SQ. FT.

27 NAMPAUGH ROAD IMPERVIOUS COVERAGE TABLE

EXISTING AREA PROPOSED AREA

EXISTING HOUSE 956

UNITS

23EXISTING WELL SHED

SQ. FT.

EXISTING STONE STEPS AT LAKE 140

EXISTING STONE STEPS AT DOCK 12

NO CHANGE

NO CHANGE

NO CHANGE

EXISTING TIMBER & STONE STEPS AT FRONT 340 0

NO CHANGE

EXISTING RETAINING WALLS 123 95

EXISTING CONC. STEPS AND WALL AT PORCH 43 NO CHANGE

PROPOSED RETAINING WALL AT NEW  DRIVEWAY 142

SQ. FT.

SQ. FT.

SQ. FT.

SQ. FT.

SQ. FT.

SQ. FT.

SQ. FT.

MAXIMUM
PERMISSIBLE

3,099 SQ.FT.
(15% OF 20,658)

REQUIRED/
ALLOWED                EXISTING                  PROPOSED        

                                           13.92'    10.75'
 14.60                          NO CHANGE
                                          145.48'                     46.00'

79.56' NO CHANGE

EXISTING ROUGH STONE PATIO AT HOUSE SQ. FT. 250 NO CHANGE

PROPOSED NEW STONE STEPS AT FRONT SQ. FT.

2,921TOTAL SQ. FT.

593

2,306

PROPOSED LIFT LANDINGS SQ. FT. 196

PROPOSED PROPANE TANK CONCRETE PAD

PROPOSED GENERATOR CONCRETE PAD

SQ. FT.

SQ. FT.

40

12

EXISTING COVERED PORCH SQ. FT. 419 NO CHANGE

SCALE:

DATE:

SHEET TITLE:

LAURA WAKEFIELD

ARCHITECT

73 HIGH STREET

HASTINGS-ON-HUDSON

NEW YORK  10706

EMAIL: wakefield.laura@gmail.com

PHONE: 917-854-9032

REVISIONS:
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GENERAL NOTES

          1.   THESE NOTES PERTAIN TO THE ATTACHED DRAWINGS.

          2.   THESE DRAWINGS, TOGETHER WITH THE CONTRACT FOR CONSTRUCTION, COMPRISE THE CONTRACT

      DOCUMENTS FOR THIS PROJECT.

          3.   ALL CONSTRUCTION WORK MUST BE PERFORMED IN COMPLIANCE WITH ALL APPLICABLE LAWS,

               REGULATIONS, ORDINANCES, BUILDING CODES, AND REQUIREMENTS OF THE TOWN OF

               PUTNAM VALLEY, THE COUNTY OF PUTNAM, THE STATE OF NEW YORK, THE FEDERAL

               GOVERNMENT, AND ALL OTHER AUTHORITIES HAVING JURISDICTION OVER THE WORK TO BE

               PERFORMED.

          4.   ALL WORK SHALL BE PERFORMED IN STRICT COMPLIANCE WITH THE 2015 INTERNATIONAL

                RESIDENTIAL CODE AS ADOPTED BY NEW YORK STATE INCLUDING THE MOST RECENT NEW YORK

                STATE BUILDING CODE SUPPLEMENT.

          5.  EACH CONTRACTOR PERFORMING WORK ON THIS PROJECT IS RESPONSIBLE FOR OBTAINING ALL

               PERMITS REQUIRED FOR THEIR WORK, FOR COORDINATING AND SCHEDULING ALL REQUIRED

               INSPECTIONS OF THEIR WORK, AND OBTAINING ALL REQUIRED APPROVALS OF THEIR WORK FROM

               ALL AUTHORITIES HAVING JURISDICTION.

          BUILDING CODE CRITERIA

          7. CLIMATIC AND GEOGRAPHIC DESIGN CRITERIA - PUTNAM VALLEY, NY

          8. OCCUPANCY:                   GROUP R-3: SINGLE-FAMILY DETACHED RESIDENCE

SCOPE OF WORK

          9. THE CONTRACTOR IS TO FURNISH AND INSTALL ALL MATERIALS, EQUIPMENT, AND LABOR

               REQUIRED FOR COMPLETION OF THIS PROJECT AS INDICATED ON THE CONTRACT DOCUMENTS

               EXCEPT AS IDENTIFIED AS EXCLUDED IN OR NOTED AS NIC (NOT IN CONTRACT) ON THE DRAWINGS.

          10. THE ONLY ITEMS TO BE EXCLUDED FROM THE BID PRICE FOR THE CONTRACTED SCOPE OF WORK

               ARE THOSE IDENTIFIED IN THE BID DOCUMENTS.

          11. EACH CONTRACTOR IS TO FURNISH ALL MATERIALS, LABOR, TOOLS, MACHINERY, SCAFFOLDING,

               EQUIPMENT, APPURTENANCES, AND APPLIANCES NECESSARY FOR THE PROPER HANDLING AND

               EXECUTION OF THE WORK.

          12. EACH CONTRACTOR WILL HANDLE AND STORE THE MATERIALS IN A SECURED AREA, PROTECTED

               FROM ADVERSE CONDITIONS, IN ACCORDANCE WITH THE MANUFACTURERS' INSTRUCTIONS, SO

               AS TO MAINTAIN A SAFE AND SECURE WORK SITE, AND SO AS TO PROTECT THE PREMISES AND

               MATERIALS FROM DAMAGE OR DETERIORATION.

          SITE WORK

          13. ALL SITE WORK SHALL BE PERFORMED IN COMPLIANCE WITH ALL APPLICABLE CODES AND

               REGULATIONS INCLUDING THE SPECIFIC REQUIREMENTS OF THE TOWN OF PUTNAM VALLEY

               BUILDING DEPARTMENT.

          14. ALL EXCAVATED MATERIAL, EXCEPT THAT WHICH WILL BE REQUIRED FOR BACKFILLING, WILL BE

               REMOVED FROM THE SITE AS SOON AS PRACTICAL.  IF STOCKPILING IS NECESSARY, MATERIAL

               MAY ONLY BE PLACED WHERE INDICATED BY CRONIN ENGINEERING  AND MUST BE PROTECTED TO 

     PROHIBIT EROSION OR SEDIMENTATION INTO THE EXISTING LAKE, TO ADJACENT  PROPERTIES, PUBLIC

     STREETS, OR SIDEWALKS, AND MAY NOT BE PLACED UNDER THE CANOPY OF TREES.

          15. ALL EXISTING TREES ON THE PROPERTY SHALL BE PROTECTED AT ALL TIMES AND TEMPORARY

                FENCING WILL BE INSTALLED AROUND TREES ADJACENT TO THE WORK AREA AT THE DRIP LINE.

          16. NO MATERIALS OR DEBRIS MAY BE STOCKPILED WITHIN THE DRIP LINE OF ANY TREE AT ANY TIME.

          17. IN THE EVENT IT BECOMES NECESSARY TO REMOVE ANY TREES ON THE PROPERTY, ALL

                REQUIRED REMOVAL PERMITS SHALL BE OBTAINED PRIOR TO ANY TREE BEING JEOPARDIZED.

          COORDINATION

          18. USE LABELED DIMENSIONS ONLY.  DO NOT SCALE DIMENSIONS FROM THE DRAWINGS. FOR

               CLARIFICATION, CONTACT LWA.

          19. IN THE EVENT OF DIMENSIONAL DISCREPANCIES, CONFLICTS OR MISSING DIMENSIONS, CONTACT

               LAURA WAKEFIELD ARCHITECT (LWA) FOR VERIFICATION PRIOR TO PROCEEDING WITH THE WORK.

          20. IN THE EVENT OF DISCREPANCIES OR CONFLICTS BETWEEN THE EXISTING CONDITIONS,

               CONSTRUCTION CONDITIONS, AND THE CONTRACT DOCUMENTS, CONTACT LWA FOR

               VERIFICATION PRIOR TO PROCEEDING WITH THE WORK.

      21. DO NOT CLOSE-OFF OR OBSTRUCT DRIVEWAYS, STREETS, WALKS, OR OTHER FACILITIES

                WITHOUT PERMISSION FROM AUTHORITIES HAVING JURISDICTION.  PROVIDE ALTERNATE ROUTES

                AROUND CLOSED OR OBSTRUCTED TRAFFIC WAYS, AS REQUIRED BY GOVERNING REGULATIONS.

          22. CONDUCT DEMOLITION AND REMOVAL OF DEBRIS TO ENSURE MINIMUM INTERFERENCE WITH

                ROADS, STREETS, WALKS, AND OTHER ADJACENT OCCUPIED OR USED FACILITIES AND TO

                AVOID DISTURBANCE TO THE EXISTING RESIDENCE.

          23. ALL CONTRACTORS FURNISHING WORK MUST COOPERATE WITH THE OWNER AND WITH EACH

               OTHER TO MAINTAIN AN EFFICIENT AND SAFE JOB SITE.

          24. MAINTAIN EXISTING UTILITIES. DO NOT DISRUPT UTILITY SERVICES TO THE EXISTING RESIDENCE

               WITHOUT APPROPRIATE AUTHORIZATION FROM UTILITY COMPANIES. IF DISRUPTION OF UTILITIES

               IS NECESSARY, PROVIDE TEMPORARY SERVICE AS REQUIRED.  IN THE EVENT UTILITIES MUST BE

               DISCONNECTED AND SERVICES INTERRUPTED, CONTRACTOR MUST PROVIDE 48 HOUR ADVANCE

               NOTICE TO THE OWNER AND OTHER CONTRACTORS FURNISHING SERVICES.

          25. CONTRACTORS FURNISHING WORK MUST PROTECT ADJACENT EXISTING SURFACES AND NEW

               WORK AT ALL TIMES.  DAMAGES MUST BE CORRECTED IN A TIMELY FASHION AT NO EXPENSE TO

               THE OWNER OR OTHER CONTRACTORS.  EACH CONTRACTOR IS RESPONSIBLE FOR PROTECTING

               THEIR WORK UNTIL ACCEPTANCE BY THE OWNER.

          ERRORS AND OMISSIONS

          29. THE CONTRACTOR IS RESPONSIBLE TO THE OWNER FOR ERRORS AND OMISSIONS IN THE WORK

                AND FOR FAILURE TO PERFORM IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

          30. THE CONTRACTORS' SERVICES MUST BE PERFORMED IN A SKILLFUL AND COMPETENT MANNER

                IN ACCORDANCE WITH ACCEPTED STANDARDS OF THE CONSTRUCTION INDUSTRY AND WITH THE

                REQUIREMENTS OF THOSE AGENCIES HAVING JURISDICTION OR OTHERWISE IDENTIFIED IN THE

                SPECIFICATIONS.

          31. THE CONTRACTOR WILL PROVIDE ALL WORK DETERMINED BY LWA TO BE MISSING

                OR INCOMPLETE.  WORK DETERMINED BY LWA TO BE MISSING OR INCOMPLETE MUST

                BE FURNISHED AND COMPLETED BY THE CONTRACTOR WITHOUT ADDITIONAL EXPENSE TO THE

                OWNER.

          32. THE CONTRACTOR MUST REPLACE ALL WORK DETERMINED BY LWA TO BE INSTALLED

                IMPROPERLY OR SUBSTANDARD WITHOUT ADDITIONAL EXPENSE TO THE OWNER.

          CHANGES

          33. ANY CHANGES IN THE ACCEPTED CONTRACT DOCUMENTS OR IN THE COMPLETED WORK WHICH

                WILL EFFECT THE SCOPE OF WORK, QUALITY AND AESTHETIC EFFECT OF THE WORK, OR THE

                CONTRACT PRICE REQUIRES A CHANGE ORDER APPROVED BY LWA.  THIS CHANGE

                ORDER MUST FIRST BE SUBMITTED TO THE OWNER FOR REVIEW AND APPROVAL PRIOR TO BEING

                EXECUTED BY THE CONTRACTOR.

          34. NO CHANGES, ALTERATIONS, OR MODIFICATIONS TO THE DESIGN, THE CONTRACT DOCUMENTS,

                OR THE PROPOSED OR COMPLETED WORK ARE PERMISSIBLE BY ANY PARTY, INCLUDING THE

                OWNER AND THE CONTRACTOR, WITHOUT A WRITTEN CHANGE ORDER APPROVED BY LWA.

          SUBSTITUTIONS

          35. SUBSTITUTIONS OF MATERIALS, PRODUCTS, OR METHODS ARE PERMISSIBLE ONLY WITH PRIOR

                WRITTEN AUTHORIZATION FROM LWA.

          36. LWA WILL CONSIDER REQUESTS FOR SUBSTITUTIONS UP TO FIVE DAYS PRIOR TO

                INITIATION OF WORK.

          CLEAN UP

          37. CONTRACTOR SHALL PROTECT THE EXISTING RESIDENCE FROM DUST INFILTRATION AND DAMAGE

                FROM DEBRIS WITH TEMPORARY BARRIERS AND PROTECTION BOARDS.

          38. EACH CONTRACTOR IS RESPONSIBLE FOR CLEANING THEIR WORK AREAS AND REMOVING ALL

                DEBRIS ASSOCIATED WITH THEIR WORK FROM THE PREMISES AT THE END OF EACH WORK DAY.

                ALL DEBRIS MUST BE DISPOSED OF IN ACCORDANCE WITH ALL REGULATIONS OF AUTHORITIES

                HAVING JURISDICTION.

          39. EACH CONTRACTOR IS RESPONSIBLE FOR MAKING SURE THAT THEIR WORK AREA IS LEFT BROOM

                CLEAN AT THE END OF EACH WORK DAY.

          SAFETY REQUIREMENTS

          40. EACH CONTRACTOR IS RESPONSIBLE FOR COMPLIANCE WITH THE SAFETY REQUIREMENTS OF ALL

                AUTHORITIES HAVING JURISDICTION INCLUDING OSHA.

          41. EACH CONTRACTOR IS RESPONSIBLE FOR THE SAFETY OF ALL LADDERS, SCAFFOLDS, OR OTHER

                EQUIPMENT USED UNDER THEIR JURISDICTION AND IN CONNECTION WITH THEIR WORK.

          RESPONSIBILITY

          42. EACH CONTRACTOR AND SUBCONTRACTOR ACCEPTS FULL RESPONSIBILITY FOR ALL ACCIDENTS

                RESULTING IN INJURY TO PERSONS OR DAMAGE TO PROPERTY CAUSED BY THE FAULT OR

                NEGLIGENCE OF THEMSELVES, THEIR AGENTS, EMPLOYEES, OR SUBCONTRACTORS.

          43. EACH CONTRACTOR IS RESPONSIBLE FOR ALL PROPERTY INCLUDING MATERIALS, EQUIPMENT,

                TOOLS, AND APPURTENANCES DELIVERED TO THE JOB SITE UNDER THEIR JURISDICTION AND IN

                CONNECTION WITH THEIR WORK WHICH IS STOLEN FROM THE PROPERTY OR DAMAGED ON THE

                PREMISES.

          44. EACH CONTRACTOR INDEMNIFIES AND HOLDS THE OWNER AND LWA HARMLESS

                FROM ALL LIABILITIES AND LOSS BECAUSE OF INJURY TO ANY PERSON OR DAMAGE TO ANY

                PROPERTY THAT MAY OCCUR OR MAY BE ALLEGED TO HAVE OCCURRED DURING THE

                PERFORMANCE OF THE WORK AS A RESULT, EITHER DIRECTLY OR INDIRECTLY, OF THE

                CONTRACTOR'S FAULT OR NEGLIGENCE OR THAT OF THEIR AGENTS, EMPLOYEES, OR SUB

                CONTRACTORS AND WHETHER OR NOT SUCH INJURY OR DAMAGE IS ALSO ATTRIBUTABLE TO THE

                OWNER'S FAULT OR NEGLIGENCE.

          45. LWA AND ITS CONSULTANTS HAVE NO RESPONSIBILITY FOR THE DISCOVERY,

                PRESENCE, HANDLING, REMOVAL, OR DISPOSAL OF OR EXPOSURE OF PERSONS TO HAZARDOUS

                MATERIALS IN ANY FORM AT THE JOB SITE INCLUDING, BUT NOT LIMITED TO, ASBESTOS

                PRODUCTS, POLYCHLORIDE BIPHENYL (PCB), LEAD, OR OTHER TOXIC SUBSTANCES.

          46. IN THE EVENT THAT THE CONTRACTOR DISCOVERS HAZARDOUS MATERIALS ON THE SITE, ALL

                WORK SHALL BE HALTED IMMEDIATELY AND THE REMOVAL OR CONTAINMENT OF THE HAZARDOUS

                MATERIAL SHALL BE CONDUCTED IN STRICT COMPLIANCE WITH THE REGULATIONS OF ALL

                AUTHORITIES HAVING JURISDICTION.

          47. THE CONTRACTOR IS RESPONSIBLE FOR IDENTIFYING PROPER HANDLING METHODS FOR ALL

                MATERIALS ON THE SITE AND FOR INSTRUCTING ALL WORKERS IN PRECAUTIONS, RISKS, AND

                REQUIREMENTS FOR THE PROPER HANDLING OF POTENTIALLY HAZARDOUS MATERIALS IN

                ACCORDANCE WITH ALL AUTHORITIES HAVING JURISDICTION INCLUDING, BUT NOT LIMITED TO,

                OSHA.

          DISPUTES

          26. LWA HAS THE AUTHORITY TO NEGOTIATE SETTLEMENTS IN DISPUTES CONCERNING

               THE OBLIGATIONS OR WORK TO BE PERFORMED EITHER BETWEEN THE CONTRACTORS OR

               BETWEEN THE CONTRACTORS AND THE OWNER.

          27. LWA HAS THE AUTHORITY TO REJECT WORK WHICH DOES NOT CONFORM WITH THE

               INTENT OF THE CONTRACT DOCUMENTS.  WORK REJECTED BY LWA DUE TO FAILURE

               TO CONFORM WITH THE INTENT OF THE CONTRACT DOCUMENTS MUST BE CORRECTED BY THE

               CONTRACTOR WITHOUT ADDITIONAL EXPENSE TO THE OWNER.

         28. IN MATTERS REGARDING THE QUALITY, QUANTITY, AND AESTHETIC EFFECT OF THE WORK,

               LWA'S DECISIONS WILL BE CONSIDERED FINAL.

           INSURANCE

          48.  EACH CONTRACTOR AND SUBCONTRACTOR MUST OBTAIN AND MAINTAIN AN ACCIDENT AND

               PUBLIC LIABILITY INSURANCE POLICY FOR THIS PROJECT COVERING FROM COMMENCEMENT

               THROUGH COMPLETION OF ALL WORK.  EACH CONTRACTOR AND SUBCONTRACTOR MUST

               FURNISH A BINDER TO THE OWNER FROM THE CONTRACTOR'S INSURANCE AGENT INDICATING THE

               TYPE AND AMOUNTS OF COVERAGE. THE MUNICIPALITY, THE OWNER, AND LWA SHALL

               BE NAMED AS "ADDITIONAL INSURED" ON THE BINDER.

          49. BY ACCEPTING THE CONTRACT TO WORK ON THIS PROPERTY, THE CONTRACTOR AGREES TO

                DEFEND, INDEMNIFY, KEEP, AND SAVE HARMLESS THE OWNER, THE PROPERTY, AND LWA

                AND THEIR REPRESENTATIVES, AGENTS AND EMPLOYEES IN BOTH INDIVIDUAL AND

                OFFICIAL CAPACITIES AGAINST ALL SUITS, CLAIMS, DAMAGES, LOSSES, AND EXPENSES,

                INCLUDING ATTORNEY'S FEES, CAUSED BY, RELATED TO, OR INCIDENTAL TO THE PERFORMANCE

                OF THE WORK UNDER THE CONTRACT BY THE CONTRACTOR OR ITS SUBCONTRACTORS UP TO

                THE FULL EXTENT WHICH WOULD OTHERWISE RENDER THESE PROVISIONS VOID OR

                UNENFORCEABLE.

          50. EACH CONTRACTOR AND SUBCONTRACTOR MUST PROVIDE AND MAINTAIN WORKER'S

                COMPENSATION INSURANCE IN ACCORDANCE WITH NEW YORK STATE REQUIREMENTS FOR ALL

                EMPLOYEES FURNISHING LABOR FOR THIS PROJECT.  NO ONE MAY WORK ON THIS PROJECT

                WITHOUT BEING COVERED BY WORKER'S COMPENSATION INSURANCE. THE WORKER'S

                COMPENSATION POLICY SHALL BE INCLUDED ON THE INSURANCE BINDER.

          51. CERTIFICATES OF INSURANCE ACCEPTABLE TO THE OWNER MUST BE FILED WITH THE OWNER

                PRIOR TO THE COMMENCEMENT OF THE WORK.

          52. THE OWNER MUST OBTAIN AND MAINTAIN LIABILITY INSURANCE AS WILL PROTECT HIM FROM HIS

                CONTINGENT LIABILITY FOR INJURY AND DAMAGES WHICH MAY ARISE DURING THE WORK OF THIS

                PROJECT AND FROM ANY OTHER LIABILITY FOR WHICH THE CONTRACTORS ARE REQUIRED TO BE

                INSURED UNDER THE PROVISIONS OF THE CONTRACT.

          53. THE OWNER MUST OBTAIN AND MAINTAIN FIRE INSURANCE INCLUDING EXTENDED COVERAGE AND

                MALICIOUS MISCHIEF COVERAGE ON THE STRUCTURE AND CONTENTS TO 100 PERCENT OF THE

                INSURABLE VALUE THEREOF, PROTECTING THE OWNER'S INTEREST, THE CONTRACTORS'

                INTERESTS, AND THE SUBCONTRACTORS' INTERESTS.  INTEREST, AS USED HEREIN, INCLUDES

                EACH PARTY'S PROPERTY AND THE PROPERTY OF OTHERS FOR WHICH THEY ARE RESPONSIBLE,

                INCLUDING ALL MATERIALS, EQUIPMENT, AND SUPPLIES.

          WAIVER OF LIENS

          54. EACH CONTRACTOR IS RESPONSIBLE FOR PROVIDING A WAIVER OF LIEN TO THE BENEFIT OF THE

                OWNER IN A FORM ACCEPTABLE TO LWA COVERING ALL LABOR, MATERIALS, AND

                OTHER EXPENSES AT THE TIME COMPENSATION IS RECEIVED FOR SAME.

          55. SUBSEQUENT PAYMENTS TO CONTRACTORS WILL NOT BE PAID UNTIL AN ACCEPTABLE WAIVER

                OF LIENS HAS BEEN RECEIVED FOR PREVIOUS WORK OF THE SAME CONTRACTOR.

          56. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR OBTAINING WAIVERS OF LIENS FROM ALL

                SUPPLIERS AND SUBCONTRACTORS FURNISHING LABOR AND MATERIALS THROUGH THE GENERAL

                CONTRACTOR.

          57. A RELEASE OF ALL LIENS TO THE BENEFIT OF THE OWNER IN A FORM ACCEPTABLE TO LWA

                SHALL BE PROVIDED BY THE CONTRACTOR AT THE TIME OF FINAL PAYMENT.

          CERTIFICATION

          58. I HAVE REVIEWED THESE DRAWINGS THOROUGHLY AND, TO THE BEST OF MY KNOWLEDGE AND

               BELIEF, THESE DRAWINGS CONFORM TO AND COMPLY WITH THE REQUIREMENTS OF THE 2015

               INTERNATIONAL RESIDENTIAL CODE AS ADOPTED BY NEW YORK STATE INCLUDING THE MOST RECENT

               NEW YORK STATE BUILDING CODE SUPPLEMENT, AND THE REQUIREMENTS AND CODES OF ALL

               AUTHORITIES HAVING JURISDICTION AS WELL AS THE 2016 IECC,INCLUDING THE NEW YORK

               STATE AMENDMENTS.

LAURA WAKEFIELD, R.A. LICENSED ARCHITECT  STATE OF NEW YORK   LICENSE NO.  27038
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DRAWING LIST

T-1 TITLE SHEET, GENERAL NOTES AND ZONING ANALYSIS

A-1 PROPOSED SITE PLAN AND DETAILS

A-2 PROPOSED SITE SECTION DIAGRAM

EX-1 PLAN AND ELEVATIONS OF EXISTING HOUSE

LOCATION MAP

NOT TO SCALE

03-03-20 PLANNING BOARD ISSUE
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(81 RISERS)
ELEV: 149.77'
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ELEV: 111.23'

(11 RISERS)

(15 RISERS)
ELEV: 108.85'

ELEV: 106.47'

APPROXIMATE LOCATION OF
PROPOSED HILLSIDE LIFT
TRACK

WETLANDS  BUFFER

R = 104.80'

NOTE:

ALL SURVEYING INFORMATION ON THIS DRAWING
IS TAKEN FROM A SURVEY DATED JUNE 21, 2019
PREPARED BY:
LINK LAND SURVEYORS, P.C.
12 CLARK PLACE, SUITE 1B
MAHOPAC, NY 10541
TEL: 845-628-5857
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